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Date-Time Detail(s)

e | = Start Expiry | Remarks
. Nagar Nigam Stage = Contractor Stage _
| i | Date | Time  Date |Time
| 3

1 Release Tender - .

13.0220 | 1830 | 13.0220 | 18.30 El-'wlale»asa Tender
4 Bid Submission e

| ! 13.02.20 | 18.30 | 28.02.20 | 17.30 |
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OFFICE OF THE MUNICIPAL CORPORATION KORBA
CERTIFICATE

BUILDING  work

|_SNO. ] DESCRIPTION | estimated Cost | __Remark |
1 Civil work RS 15978686.25
The caleulations are based on Rates of C.c. Public
Works Department ( Building work) effective

from vear 2015
2 WaterSupply Work RS 4028C8.00

The caleulations are based on Rates of C.G, Public

Works Department { Building work) effective

from vear 2015
3 Electrifization work RS 943962 .25

The calculations are based on Rates of C.C. Public

Works Department ( electrical work) effective

from vear .?EJTg')

Total RS 17325456.49
4 Architectural services RS 209638.02
1.21 % of project cost as per aggresment

Total RS 17535094.53
Say  17535000.00
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