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Date-Time Detail(s)
Seq. Start Expiry Remarks
Nagar Nigam Stage | Contractor Stage _—
No. Date Time Date Time

I Release Tender

1 Release Tendef

30.11.21 17.30 | 30.11.21 10.30

2 Bid Submission

30.11.21 10.30 | 21.12.21 17.30

3 Tender Open

241221 10.30 - -
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