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Date-Time Detail(s)

EXEZUTIVE ENGINEER
KORBA (CG)

For, €ommissioner Korba (C.G.)

Seq. | Start “Explry Remarks
Nagar Nigam Stage Contractor Stage - e p——
No. Date Time Dato Timeo
' Roleaso Tander
SRR 02.09.2025 | 15.30 | 02.09.2025 | 15.30
2 Bid Submission | N R
02.09.2025 | 15.30 | 16,09.2025 | 17.30
3 Physical Document T
02.09.2025 | 15.30 | 18,09.2025 | 15.00
\ Submmission
4 Tender Open 18.09.2025 | 16.00 -- o




1 ]16.42

2] 34

MOTISAGARPARA WARD NO. 08
. ULE OF RATES PIIRITS w

:SCHEDULE OF RATES PUBLIC WORKS DEPARTMENT
[ SN [ REF | ITEM DESCRIPTION

.OFFICE OF THE MUNICIPAL CORPORATION,

KORBA ( C.G)

ABSTRACT
ROAD AND DRAIN FRO

[PWD BUILDING-01.01.2015)

— i

M BAJRANG BALI MANDIR TO GENERAL STORE CULVERT AT

QrY[  RATE[ _ AMOUN

Demolishing R.C.C. work including stacking of steel bars and disposal of
unsenviceable material within 50 metre lead.

1.5

Providing and laying nominal mix plain cement concrete with crushed

slone aggregate using concrete mixer in all works uplo plinth level
excluding cost of form work.

|
|
|

i 2803 768.00]  21,527.04
|
!
|

|

1:11%:3 (1 cement: 1% coarse sand : 3 graded stone aggregate 20mm
nominal size),

22120  4073.00 ’ 900,947.60

|
i

2.1

Providing and laying nominal mix reinforced cement concrele with crushed
slone aggregate using concrele mixer in all works u

pto plinth level
excluding cost of form work.

1:11%:3 (1 cement: 1Y% coarse sand : 3 graded stone aggregate 20mm
nominal size).

cum

28.03  4163.00 , 116,688.89

51312

Extra for precast PCC/ RCC work of any mix including form work, hoisting
and fixing in Cement Mortar. 1:2 (1 Cement: 2 coarse sand) and finishing

with cement plaster in Cement Mortar 1:3 {1 Cement: 3 coarse sand) but
excluding reinforcement.

cum

28.03 469.00 | 13,146.07

12.1

Providing and placing in position reinforcement for R.C.C. work including
straightening, cutting, bending, binding elc. complete as per drawings
including cost of binding wire in foundation and plinth all complete:

Thermo-Mechanically treated bars FE 415

kg

1700.01] 5450

92,650.54

1.1

Providing and fixing form work including centring, shuttering, strutting,

staging, propping bracing etc. complete and including its removal at all
levels, for:

71126

Foundations, footings, bases of columns plinth beam, curtain wall in any
shape and size and all type of wall below plinth level.

sqm

304.0(1 139.00

42,256.00

Carriage by mechanical transport uplo 5 km lead:
Sludge

cum

Dismantled Building debris (Mulba)

114.00 89.00

10,146.00

cum

280§ o150

2,564.74

Sub ~J

Engineer (&
Nagar Palik Nigam
Korba (C.G.)

e

Kotba (C.G.)

As per Estimate Amount Rs.

S¢h‘j Ry.

1199926.88
12200 (I



