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{f Date-Time Detail(s)

s — e Eew | e
Nagar Nigam Stage ' Contractor Stage | , N S
No. Date Time Date Time
1 Refaaze pe ! ! i i Release Tender
S 13092025  15.30 | 13092025  15.30
u Bid Submission T 1|
» 1 13092025  15.30 |06.10.2025 | 17.30
3 Physical Document | v, |
| 13.09.2025 | 15.30 | 08.10.2025 | 15.00
Submmission {
4 [Tender Open ' 08102025 16.00 - %




_ E OF THE MUNICIPAL CORPORATION, KORBA ( C.G.)

DETAILED ESTIMATE

CONSTRUCTION OF CC ROAD IN PATHARRIP
ARA
OUSEANDNIGRI BAET T o x FROM BAJRANGBALI MANDIR TO GEETA DEVI

As per SOR : SCHEDULE OF RATES PUBLIC WORKS DEPARTMENT [PWD BUILDING-01.01.2015]

- _me'of Work®

[SN] REF | ITEM DESCRIPTION ] N] L] B[ HD| __QTY| UNIT | _RATE] AMOUNT |

1| 3. | Providing and laying !\
nominal mix plain cement ]
concrete with crushed l
stone aggregate using £
concrete mixer in all |
works upto plinth level i
excluding cost of form r
work. ‘
12! 1:4:8 (1 cement : 4 .
coarse sand : 8 graded
stone aggregate 40mm
‘nominal size).

e i f o S e e At 5

1| 30000 250 0.10 75.00 ‘

Total 75.00( cum 2659.00| 199425.00

15 | 1:1%:3 (1 cement: 172 ‘
coarse sand : 3 graded . : |
stone aggregate 20mm

R i
nominal size).

30000] 265 045 11925
20000]  400] 013 20000 |
Total | 31925] cum | 4073.00] 1300305.25 |

SRS —
_As per Estimate Amount Rs. 1499730.25
Say Rs. Lg'oo’om//‘

-

[

Sub Engineer : Mf

Nagar Palik Nigam, : ; Nagar Palik Nigam,
Korba Korba




