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ender Open

Date-Time Detail(s)

Contractor Stage

Bid Submission

Physical Document

Submmission

Start Expiry | Remarks
Date Time Date Time
05.08.2025 | 15.30 | 05.08.2025 | 15.30 [Re'ease Tender
05.08.2025 | 15.30 | 29.08.2025 | 17.30
05.08.2025 | 15.30 | 03.09.2025 | 15.00
03.09.2025 | 16.00 ~ -

For,

EXECUTIVE ENGINEER
ORBA (€G)
CoMimissioner Korba (C.G)




)FFICE OF THE MUNICIPAL CORPORATION, KORBA ( C.G.)

vl ABSTRACT

NO .06

:SCHEDULE OF RATES PUBLIC WORKS DEPARTMENT [PWD BUILDING-01.01.2015]

B

Sub Engineer
Nagar Palik Nigam

Nagar Palik Nigam
Korba (C.G.) Korba (C.G.)

" [S.N| REF | ITEM DESCRIPTION | UNIT] QTY] RATE]  AMOUNT |
1 |16.42 | Demolishing R.C.C. work including stacking of steel bars and disposal of cum 19.32 768.00 14,837.76
t | unserviceable material within 50 metre lead.
2 | 3.1 | Providing and laying nominal mix plain cement concrete with crushed
stone aggregate using concrete mixer in all works upto plinth level
excluding cost of form work.
1.5 | 1:1%3 (1 cement: 1% coarse sand : 3 graded stone aggregate 20mm cum 223.88 4073.00 911,863.24
nominal size).
3| 2.1 | Providing and fixing form work including centring, shuttering, strutting,
staging, propping bracing etc. complete and including its removal at all
| levels, for:
E 1.1 l Foundations, footings, bases of columns plinth beam, curtain wall in any sgm 354.2 139.00 49,233.80
\ | shape and size and all type of wall below plinth level.
4 [16.43 | Demolishing cement concrete including disposal of material within 50
; metre lead.
| 3.2 | 1:3:6 or richer mix cum 28.87f 549.00 15,849.63
5| 3.4 | Providing and laying nominal mix plain cement concrete with crushed
stone aggregate using concrete mixer in all works upto plinth level
excluding cost of form work. .
1.3 | 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40mm cum 19.25 2970.00 57,172.50
nominal size).
6 | 3.2 | Providing and laying nominal mix reinforced cement concrete with crushed
stone aggregate using concrete mixer in all works upto plinth level
excluding cost of form work.
2.1 | 1:1%:3 (1 cement: 1% coarse sand : 3 graded stone aggregate 20mm cum 19.32 4163.00 80,429.16
nominal size).
7 [ 3.12 | Providing and placing in position reinforcement for R.C.C. work including
straightening, cutting, bending, binding etc. complete as per drawings
including cost of binding wire in foundation and plinth all complete:
12.1 | Thermo-Mechanically treated bars FE 415 kg 1159.20 54.50 63,176.40
8 | 1.26 | Carriage by mechanical transport upto 5 km lead:
26.2 | Sludge cum 33.60 89.00 2,990.40
26.3 | Dismantled Building debris (Mulba) cum 48.19 91.50 4,409.39
As per Estimate AmountRs.  1199962.28
S U"a 8y (2 e dicy




