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RITENDING ENGINEER

ORBA {CG)
mmissioner Korba [(C.G.)

Date-Time Detail(s)
Seq. | Start Expiry Remarks
Nagar Nigam Stage | Contractor Stage | N
No. | Date Time Date Time
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|_S.NO. | DESCRIPTION | estimated Cost
1 Civil work RS 15978686.25
The calculations are based on Rates of C.G. Public
Works Department ( Building work) effective
from vear 2015
2 WaterSupply Work RS 402808.00
The calculations are based on Rates of C.G. Public
Works Department ( Building work) effective
from vear 2015
3 Electrification work RS 943962.25
The calculations are based on Rates of C.G. Public
Works Department ( electrical work) effective
from year 2019;)
Total RS  17325456.49
4 Architectural services RS 209638.02
1.21 % of project cost as per aggreement
Total RS  17535094.52
Say 17535000.00
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