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Date-Time Detail(s)

Seq. Start Expiry Remarks
Nagar Nigam Stage Contractor Stage
No. Date Time Date Time
= elesise fendel 23.03.2026 | 15.30 | 23.03.2026 | 15.30 [(eiease Tender
2 Bid Submission
23.03.2026 | 15.30 | 15.04.2026 | 17.30
3 Physical Document
23.03.2026 | 15.30 | 17.04.2026 | 15.00
ISubmmission
4 [enderOpen 17.04.2026 | 16.00 - -
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4 OFFICE OF THE MUNICIPAL CORPORATION, KORBA (C.G.)

X DETAILED ESTIMATE
A
Name of Work : BEUTIFICATION OF OVER BRIDGE NEAR PETROL PUMP AT KORBA ZONE
AsperSOR : SCHEDULE OF RATES PUBLIC WORKS DEPARTMENT [PWD BUILDING-01.01.2015]

[ SN| REF | ITEMDESCRIPTION [ N |

L] B HD | QTY JUNIT | RATE [ AMOUNT |

1] 9.2 [Structural steel work
riveted or bolted or
welded in built-up
sections, trusses and frames
work upto a height of Sm
above plinth level, including
cutting, hoisting, fixing in
position and applying a
priming coat of red oxide
zinc chromate primer.

2500.00

Total| 2500.00 | Kg 66.00 | 165,000.00

2| 9.60 |Designing, providing and
fixing aluminium frame
work made of special
aluminium section on
building face with M.S. ‘
angle iron brackets fixed on
RCC structure with S.S.
hold fasteners, including
providing and fixing two
sided structural adhesive
tape of appropriate grade
(NORTON or equivalent),
on aluminium sections for
fixing aluminiuny/ glass
panel, sealing on periphery
of frame work, by
providing EPDM gasket,
silicon weather sealant
between aluminium frame
and building structure
including hire charges of
double scaffolding
complete.

-10 KG /SQM 325.60 8.00 2604.80

Total| 2604.80 | kg 357.00| 929,913.60

3| 9.61 |Providing and fixing

5
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4 | SN| . = | ITEMDESCRIPTION N L B H/D QTY |UNIT RATE | AMOUNT |

// | . gluminium composite
panels in approved panel

sizes, thickness and shape

on aluminium frame work

on face of building. (Frame

to be paid separately)

| 61.1 |3 mm thick

sgm 1283.00

61.2 |4 mm thick
-PARAFEET WALL 2 22.00 1.20 52.80
-PARA FEET WALL 2 22.00 2.10 9240
CELLING
-FRONT FACING 2 22.00 2.10 9240
-CEILLING ACP 1 22.00 4,00 88.00

Total| 325.60|sgm 1745.00 | 568,172.00

4|17.34 |Providing and fixing
double scaffolding. system
(cup lock type) on the
exterior side, upto seven
story height made with
40mm dia. M.S. tube 1.5 m
centre to centre horizontal
& vertical tubes joining
with cup & lock system
with M.S. tubes, M.S.
tube challies, M.S.
clamps and M.S. staircase
system in the scaffolding
for working platform etc.
and maintaining it in a
serviceable condition for

T [the required. duration as . ' ' T
approved and removing it
thereafter. The scaffolding
system shall be stiffened
with bracings, runners,
connection with the building
ctc wherever required for
inspection of work at
required locations with
essential safety features for
the workmen etc. complete
as per directions and
approval of
Engineer-in-charge. The
elevational area of the R
scaffolding shall be |
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4 % | ITEMDESCRIPTION

—

L B HID QTY [UNIT RATE | AMOUNT |

measured for payment

purpose. The payment
will be made once
irrespective of duration of
scaffolding. (To be used for
maintenance work judicially
necessary deduction for
scaffolding in the existing

312.40

34,988.80

Total| 31240 |sqm 112.00

6.18

(PWD
ELECTRICAL-01-06-2020
installation, testing and
commissioning of following
COB LED Spot Light
fitting complete with
Electronic Driver Heat sink
Capacitor and all other
accessories including
connection, earthing etc
complete as per
specification and IP20, P.F.
should be greater than 0.9.
LED chip efficacy ratio =
100 lumens /watt.

18.3 [20 watt

100.00

l
l

|

Total| 100.00 | Each 1262.00| 126,200.00

ub Engineer
Nagar Palik Nigam,

Korba

As per Estimate Amount Rs. 1824274.40

Extra for Internal Electrification Add Above 7.244% 132150.44
00.0 1,956,424.84

Say Rs.
Y 19,576 Yuo f~

{agar Palik Nigam,
Korba
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